SCHEDULE OF PAY | TEMS PAGE 32
CALL CRDER : 440 CONTRACT ID : B -25227-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON AND

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 M35
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
4 201-52370 CLEARI NG RI GHT COF WAY LuUwP LUWP
5 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
6 202-02240 PAVEMENT, REMOVE 231. 000 n
7 202-02241 GUARDRAI L, REMOVE 228. 600 m
8 202-51133 RAI' LI NG REMOVE 274.000 m
9 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWwP LUWP
10 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
11 202-51368 SLOPEWALL, REMOVE 1, 033. 000 n2
12 202-60820 SURFACE M LLI NG ASPHALT 6, 932. 000 n
13 202-91385 I NLET, REMOVE 8. 000 EACH
14 202-94749 CURB, ASPHALT, REMOVE 228. 600 m
15 203-02000 EXCAVATI ON, COWON 17,572. 800 ng
16 203-02070 BORROW 15, 310. 400 n8
17 203-02100 EXCAVATI ON, PEAT 7,743. 600 ng
18 203-02131 EXPLORATCORY EXCAVATI ON 19. 400 n8
19 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 80. 000 n8
20 206-51817 SHEET PILING STEEL 934. 000 ng
21 211-02060 B BORROW FOR STRUCTURE BACKFI LL 4,707. 800 n8
22 211-06467 AGGREGATE FCR END BENT BACKFI LL 41. 400 n8
23 303-52308 COVPACTED AGGREGATE, O, 53 491. 100 My
24 404-05511 SEAL COAT, 2 1, 319. 000 ng
25 406-05521 ASPHALT FOR TACK COAT 6, 932. 000 ng
26 502-06329 PCCP, 300 mm 673. 000 ng
27 503-05310 TERM NAL JO NT 80. 000 m
28 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 8. 000 EACH
29 601-06035 GUARDRAI L, RESET 167. 640 m
30 601-07024 ENERGY ABSORBI NG TERM NAL, CZ, TL-3 6. 000 EACH
31 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 121. 920 m
32 602-02098 MEDI AN BARRI ER RAI L TRANSI Tl ON 4. 000 EACH
33 602-06032 BARRI ER, MEDI AN, CONCRETE 598. 000 m
34 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 231. 000 m
35 602-06646 TEMPORARY CONCRETE BARRI ER 1, 284. 000 m
36 602-06729 BARRI ER DELI NEATOR 68. 000 EACH
37 605-05523 CURB, HVA 168. 000 m
38 610-05527 HVA FOR APPROACHES 1,791. 900 My
39 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 388. 000 n
40 616-02320 GEOTEXTI LES 2,938. 900 ng
41 616- 06405 Rl PRAP, REVETMENT 2,913. 200 My
42 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
43 621- 06559 MJULCHED SEEDI NG R 1, 120. 000 ng
44 621-06574 SODDI NG 111. 000 n2
45 701-96089 PI LE, CONCRETE, STEEL SHELL ENCASED, 6.35 nm 356 nmm 742. 000 m
46 702-51005 CONCRETE, A, SUBSTRUCTURE 130. 200 n8
47 702-51015 CONCRETE, B, FOOTI NGS 25. 200 n8



SCHEDULE OF PAY | TEMS PAGE 33
CALL CRDER : 440 CONTRACT ID : B -25227-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON AND

48 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 168. 000 EACH
49 703-01540 THREADED TI E BAR ASSEMBLY 64. 000 EACH
50 703-51030 REI NFCRClI NG STEEL 15, 160. 000 kg
51 703-51032 REI NFORCI NG STEEL, EPOXY COATED 74, 698. 000 kg
52 704-51002 CONCRETE, C, SUPERSTRUCTURE 451. 000 n8
53 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 8. 000 EACH
54 706-51020 CONCRETE, C, RAILING 40. 600 n8
55 709-51821 SURFACE SEAL LUWP LUWP
56 709-51821 SURFACE SEAL LUWP LUWP
57 711-51038 STRUCTURAL STEEL LUWP LUWP
58 711-51038 STRUCTURAL STEEL LUWP LUWP
59 711-51864 DRI LLED HOLE 140. 000 EACH
60 711-51877 JACKI NG AND SUPPORTI NG BEAMS LUWP LUWP
61 711-96800 STUD SHEAR CONNECTOR 7, 396. 000 EACH
62 715-05407 PI PE, END BENT DRAIN, 150 mm 60. 800 m

63 726-99095 BEARI NG ASSEMBLY, ELASTOMERIC, | 32. 000 EACH
64 731-93945 FACE PANELS, CONCRETE 694. 000 n
65 731-93946 WALL ERECTI ON 694. 000 n
66 731-93947 LEVELI NG PAD, CONCRETE 116. 000 m

67 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 12. 000 EACH
68 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 1, 972. 000 m

69 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 8, 309. 000 m

70 801-06469 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 200 mm 991. 000 m

71 801-06606 BARRI CADE, II11B 22.000 EACH
72 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
73 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
74 801-06710 FLASHI NG ARROW SI GN 360. 000 DAY
75 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
76 808-06711 LI NE, PAINT, BROKEN, WHI TE, 100 mm 603. 000 m

77 808-06713 LINE, PAINT, SCLID, WHITE, 100 mm 1, 373. 000 m

78 808-06714 LINE, PAINT, SOLID, YELLON 100 mm 2,570. 000 m

79 808-06716 LI NE, REMOVE 4, 086. 000 m

80 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 48. 000 EACH

81 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 48. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 34
CALL CRDER : 460 CONTRACT ID : B -25914-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 10. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LuwP LUWP

6 202-60820 SURFACE M LLI NG ASPHALT 183. 000 n2

7 203-02000 EXCAVATI ON, COVMON 12, 505. 000 n8

8 203-02070 BORROW 4,720. 000 n8

9 203-51223 EXCAVATI ON, WATERWAY 1, 125. 000 n8
10 204-02290 SETTLEMENT PLATE 8. 000 EACH
11 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 231. 000 M
12 205-06936 TEMPORARY SEDI MENT TRAP 300. 000 My
13 205-06937 TEMPORARY SI LT FENCE 114. 000 m
14 207-07498 SUBGRADE TREATMENT, TYPE A 3, 950. 000 ng
15 211-06467 AGGREGATE FOR END BENT BACKFI LL 17. 000 nB8
16 211-07454 STRUCTURE BACKFI LL 75. 000 n8
17 301-07448 COVPACTED AGCREGATE, NO. 53, BASE 3, 005. 000 My
18 401-06264 PRCFI LOGRAPH, HVA LUWP LUwP
19 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 554. 000 My
20 401-07390 QU QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm 934. 000 My
21 401-07407 QT QA-HWA, 2, 64, BASE, 25.0 nmm 3, 088. 000 My
22 402-07432 HVA TYPE A, SURFACE 277.000 My
23 402-07440 HVA TYPE A, BASE 830. 000 My
24 402-07451 HVA, TYPE B, WEDGE AND LEVEL 38. 800 My
25 404-05511 SEAL COAT, 2 3, 169. 000 ng
26 404-05514 SEAL CQOAT, 5 85. 000 n2
27 405-05517 ASPHALT FOR PRI ME COAT 7.470 My
28 406-05520 ASPHALT FOR TACK COAT 6. 370 My
29 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4. 000 EACH
30 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
31 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
32 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 106. 685 m
33 602-06729 BARRI ER DELI NEATCR 8. 000 EACH
34 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 nm 140. 440 n
35 610-07486 HVA FOR APPROACHES, TYPE A 391. 000 My
36 611-06497 MAI LBOX ASSEMBLY, SI NGLE 11. 000 EACH
37 615-06490 RI GHT OF WAY MARKER 32. 000 EACH
38 615-06505 MONUMENT, B 7.000 EACH
39 616-02320 GEOTEXTI LES 3, 366. 000 ng
40 616- 06405 Rl PRAP, REVETMENT 2,149. 000 My
41 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
42 621- 06545 FERTI LI ZER 1. 300 My
43 621-06548 SEED M XTURE, CV 13. 000 kg
44 621- 06553 SEED M XTURE, R 209. 000 kg
45 621-06557 SEED M XTURE, T 99. 000 kg
46 621- 06565 MULCH NG MATERI AL 10. 000 My

47 621-06567 WATER 106. 000 kL



SCHEDULE OF PAY | TEMS PAGE 35
CALL CRDER : 460 CONTRACT ID : B -25914-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 621-06574 SCODDI NG 3, 978. 000 n
49 621-06575 SODDI NG NURSERY 1, 890. 000 ng
50 622-52436 SIGN, DO NOT MOW OR SPRAY 6. 000 EACH
51 622-91786 SEEDLI NG 375. 000 EACH
52 701-91792 PILE TIP, STEEL H 10. 000 EACH
53 701-95780 PILE, STEEL H HP 310 X 110 125. 000 m
54 703-51030 REI NFORCI NG STEEL 1, 720. 000 kg
55 703-51032 REI NFORCI NG STEEL, EPOXY COATED 17,510. 000 kg
56 704-51002 CONCRETE, C, SUPERSTRUCTURE 126. 900 n8
57 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
58 706-51020 CONCRETE, C, RAILING 14.740 n8
59 707-05985 STRUCTURAL MEMBERS, CONCRETE |-BEAM 1V, 1372 nm X 508 mm 150. 000 m
60 709-51821 SURFACE SEAL LUWP LUWP
61 715-05123 PIPE, TYPE 1, C RCULAR 600 mm 27.500 m
62 715-05171 PIPE, TYPE 3, C RCULAR 450 nm 189. 000 m
63 715-05407 PI PE, END BENT DRAIN, 150 mm 49. 000 m
64 715-46010 PI PE END SECTI ON, 450 mm 18. 000 EACH
65 715-46020 PI PE END SECTI ON, 600 mm 2.000 EACH
66 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19. 000 EACH
67 801-06640 CONSTRUCTI ON SIGN, A 30. 000 EACH
68 801-06645 CONSTRUCTI ON SIGN, B 5. 000 EACH
69 801-07118 BARRI CADE, I11-A 64. 800 m
70 801-07119 BARRI CADE, I11-B 64. 800 m
71 802-07059 SI GN, SHEET, AND SUPPCRTS, REMOVE 5. 000 EACH
72 802-07060 SI GN, SHEET, RELOCATE 4. 000 EACH
73 808-06713 LINE, PAINT, SCLID, WHITE, 100 mm 2,070. 000 m
74 808- 75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100mm 170. 000 m
75 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 6, 150. 000 m
76 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 44.000 EACH

77 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 176. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 36
CALL CRDER : 500 CONTRACT ID : B -26411-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 104-05404 DESI GV BU LD LUMP LUWP



SCHEDULE OF PAY | TEMS PAGE 37
CALL CRDER : 510 CONTRACT ID : B -26412-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-02240 PAVEMENT, REMOVE 178. 000 SYS
6 202-02241 GUARDRAI L, REMOVE 540. 000 LFT
7 202-51133 RAI' LI NG REMOVE 320. 000 LFT
8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
9 202-51822 BRI DGE DECK OVERLAY, REMOVE 562. 000 SYS
10 202-60820 SURFACE M LLING ASPHALT 146. 000 SYS
11 211-07454 STRUCTURE BACKFI LL 18. 400 CYs
12 303-01180 COVPACTED AGGREGATE, 53 98. 000 TON
13 406- 05521 ASPHALT FOR TACK COAT 212. 000 SYS
14 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
15 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 2. 000 EACH
16 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
17 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 494. 000 LFT
18 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 520. 000 LFT
19 602-06729 BARRI ER DELI NEATCOR 12. 000 EACH
20 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 264. 000 SYS
21 610-07486 HVA FOR APPROACHES, TYPE A 213. 000 TON
22 616-02320 GEOTEXTI LES 88. 000 SYS
23 616- 06405 RI PRAP, REVETMENT 42.000 TON
24 619- 05926 ENVI RONVENTAL  CONTROL LUMP LUWP
25 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
26 619-61000 CLEAN STEEL BRI DGE LUMP LUWP
27 621-06559 MJULCHED SEEDI NG R 200. 000 SYS
28 621-06574 SCDDI NG 52. 000 SYS
29 702-51005 CONCRETE, A, SUBSTRUCTURE 17.900 Cys
30 702-51110 GRATES, BASINS, AND FI TTI NGS, CAST | RON 3, 864. 000 LBS
31 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 474.000 EACH
32 702-61005 EXTENSI ON OF CAST | RON DRAI N LuUwP LuUWP
33 703-01540 THREADED TI E BAR ASSEMBLY 38. 000 EACH
34 703-03622 THREADED Tl E BAR ASSEMBLY, EPOXY COATED, MOD FI ED 103. 000 EACH
35 703-51030 REI NFORCI NG STEEL 7,142.000 LBS
36 703-51032 REI NFORCI NG STEEL, EPOXY COATED 16, 287. 000 LBS
37 704-51002 CONCRETE, C, SUPERSTRUCTURE 35. 400 CYs
38 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
39 706-51025 CONCRETE, C, RAILING 322. 000 LFT
40 708-51813 PNEUVATI CALLY PLACED MORTAR 45. 000 SFT
41 709-51821 SURFACE SEAL LUWP LUWP
42 711-51038 STRUCTURAL STEEL LUMP LUWP
43 713-51820 TEMPORARY SUPPORT LUWP LUWP
44 722-51401 BRI DGE DECK PATCHI NG FULL DEPTH 270. 000 SFT
45 722-51842 BRI DGE DECK OVERLAY 532. 000 SYS
46 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 6. 500 CYs

47 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 550. 000 SFT



SCHEDULE OF PAY | TEMS PAGE 38
CALL CRDER : 510 CONTRACT ID : B -26412-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 722-60824 SURFACE M LLI NG 553. 000 SYS
49 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 180. 000 LFT
50 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUWP LuUwP
51 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 586. 000 LFT
52 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 2, 080. 000 LFT
53 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
54 801- 06645 CONSTRUCTION SIGN, B 10. 000 EACH
55 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
56 801-97643 TEMPORARY BUZZ STRI PS 132. 000 LFT
57 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 1, 140. 000 LFT
58 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 1, 580. 000 LFT
59 808-06716 LI NE, REMOVE 1, 850. 000 LFT
60 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 21. 000 EACH

61 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 21. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 39
CALL CRDER : 520 CONTRACT ID : B -26415-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 6. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuwP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02241 GQUARDRAI L, REMOVE 79. 500 m

6 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH

7 202-60820 SURFACE M LLING ASPHALT 1, 368. 000 ng

8 202-96133 Pl PE, REMOVE 19. 000 m

9 203-02000 EXCAVATI ON, COVMON 1, 980. 000 n8
10 203-02070 BORROW 7,716. 000 n8
11 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 4.430 My
12 205-06932 TEMPORARY CHECK DAM STRAW BALES 50. 400 m
13 205-06937 TEMPORARY SI LT FENCE 298. 000 m
14 206-51220 EXCAVATI ON, VET 420. 000 n8
15 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 415. 000 n8
16 207-07498 SUBGRADE TREATMENT, TYPE A 2,651. 000 ng
17 207-07503 SUBGRADE TREATMENT, TYPE E 864. 000 n
18 211-07454 STRUCTURE BACKFI LL 655. 100 n8
19 303-01180 COVPACTED AGGREGATE, 53 2,631.720 My
20 402-07432 HVA TYPE A, SURFACE 1, 135.880 My
21 402-07433 HVA TYPE B, SURFACE 257. 760 My
22 402-07435 HVA TYPE A, | NTERVEDI ATE 1, 166. 760 My
23 402-07438 HVA TYPE B, | NTERMEDI ATE 497. 850 My
24 402-07440 HVA TYPE A, BASE 298. 090 My
25 402-07441 HVA TYPE B, BASE 802. 650 My
26 404-05511 SEAL CQAT, 2 1, 938. 420 n
27 405-05518 ASPHALT FOR PRI ME COAT 3,884.750 ng
28 406- 05521 ASPHALT FOR TACK COAT 9, 065. 100 ng
29 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 2.000 EACH
30 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 1. 000 EACH
31 601-02206 TEMPORARY GUARDRAI L, WBEAM 1.905 m SPACI NG 186. 691 m
32 601-02414 GUARDRAI L, WBEAM 1.905 m SPACING MODI FI ED PCST 13. 335 m
33 601-94689 GUARDRAI L END TREATMENT, CS 3. 000 EACH
34 601-97080 TEMPORARY GUARDRAI L END TREATMENT, OS 4. 000 EACH
35 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 164. 785 m
36 611-06497 MAI LBOX ASSEMBLY, SI NGLE 1. 000 EACH
37 615-06490 RI GHT OF WAY MARKER 28. 000 EACH
38 615-06505 MONUMENT, B 12. 000 EACH
39 615-06510 MONUMENT, C 1. 000 EACH
40 616-02320 GEOTEXTI LES 887. 900 n
41 616-05688 RI PRAP, CLASS 1 74. 000 My
42 616- 06405 Rl PRAP, REVETMENT 449. 620 My
43 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
44 621- 06545 FERTI LI ZER 00. 520 My
45 621-06548 SEED M XTURE, CV 3. 600 kg
46 621- 06553 SEED M XTURE, R 100. 500 kg

47 621-06557 SEED M XTURE, T 18. 300 kg



SCHEDULE OF PAY | TEMS PAGE 40
CALL CRDER : 520 CONTRACT ID : B -26415-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 621-06565 MULCH NG MATERI AL 3. 300 My
49 621-06567 WATER 15. 300 kL
50 621-06574 SODDI NG 57. 000 n2
51 621-06575 SODDI NG NURSERY 790. 000 ng
52 622-52436 SIGN, DO NOT MOW OR SPRAY 2.000 EACH
53 622-91786 SEEDLI NG 50. 000 EACH
54 713-07200 TEMPORARY STRUCTURE AND APPROACHES LUWP LUWP
55 714-06660 W NGMLL 83. 300 n2
56 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 78. 000 m
57 715-05171 PIPE, TYPE 3, C RCULAR 450 mm 58. 500 m
58 715-46010 PI PE END SECTI ON, 450 mm 10. 000 EACH
59 721-43010 AUTQOVATI C DRAI NAGE GATE, 450 nm 2.000 EACH
60 723-06927 STRUCTURE, PRECAST THREE- Sl DED, 34. 000 m
61 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
62 801-06203 TEMPORARY PAVEMENT MARKI NG 100 nm 805. 000 m
63 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 390. 000 m
64 801-06640 CONSTRUCTI ON SI GN, A 15. 000 EACH
65 801-06645 CONSTRUCTION SIGN, B 25. 000 EACH
66 801-06649 TEMPORARY RAI SED PAVEMENT MARKER, 1 31. 000 EACH
67 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
68 801-07118 BARRI CADE, I11-A 36. 000 m
69 801-07119 BARRI CADE, 111-B 19. 200 m
70 802-02158 SIGN, PANEL, REMOVE AND REI NSTALL 4. 000 EACH
71 802-02475 SI GN, PANEL, REMOVE AND RELOCATE 3. 000 EACH
72 804-06740 DELI NEATOR W TH PCST, D2 67. 000 EACH
73 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 880. 000 m
74 808-06714 LINE, PAINT, SOLID, YELLON 100 mm 880. 000 m
75 808-06716 LI NE, REMOVE 240. 000 m
76 808-75035 LINE, PAINT, SOLID, WHITE, 600 mm 6. 000 m
77 808-75043 LI NE, THERMOPLASTIC, SCLID, WHITE, 150 mm 823. 000 m
78 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100nm 38. 500 m
79 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 1, 360. 500 m
80 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 38. 000 EACH
81 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 38. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 41
CALL CRDER : 522 CONTRACT ID : B -26416-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 6. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-02240 PAVEMENT, REMOVE 440. 000 SYS
6 202-02241 GUARDRAI L, REMOVE 559. 000 LFT
7 202-02276 GUTTER TURNQUT, RElI NFORCED CONCRETE, REMOVE 4. 000 EACH
8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
9 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 840. 000 SYS
10 203-02000 EXCAVATI QN, COVMON 8. 000 CYs
11 203-02080 LI NEAR GRADI NG 00. 180 M LE
12 206-51230 EXCAVATI QN, FOUNDATI ON, UNCLASSI FI ED 32. 000 CYs
13 211-06467 AGGREGATE FOR END BENT BACKFI LL 28. 000 CYs
14 213-52830 FLOMBLE MORTAR 3. 000 CYs
15 301-07448 COVPACTED AGCGREGATE, NO 53, BASE 149. 000 TON
16 303-04489 COVPACTED CRUSHED AGGREGATE, 8 19. 000 TON
17 406- 05521 ASPHALT FOR TACK COAT 654. 000 SYS
18 502-06329 PCCP, 12 IN. 118. 000 SYS
19 503-05310 TERM NAL JO NT 88. 000 LFT
20 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
21 601-07024 ENERGY ABSORBI NG TERM NAL, CZ, TL-3 5. 000 EACH
22 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
23 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 300. 000 LFT
24 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 1, 350. 000 LFT
25 602-06646 TEMPORARY CONCRETE BARRI ER 740. 000 LFT
26 602-06729 BARRI ER DELI NEATOR 14. 000 EACH
27 607-90826 GUTTER TURNQUT, CONCRETE 4.000 EACH
28 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 337.000 SYS
29 610-07487 HVA FCR APPROACHES, TYPE B 363. 000 TON
30 616-02320 GEOTEXTI LES 620. 000 SYS
31 619-95457 CLEAN AND PAI NT STRUCTURAL STEEL LuwP LUWP
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
33 621-06559 MJULCHED SEEDI NG R 350. 000 SYS
34 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 56. 000 EACH
35 703-51030 REI NFORCI NG STEEL 8, 899. 000 LBS
36 703-51032 REI NFORCI NG STEEL, EPOXY COATED 95, 821. 000 LBS
37 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 1, 049. 000 EACH
38 704-51002 CONCRETE, C, SUPERSTRUCTURE 398. 100 CYs
39 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 4. 000 EACH
40 706-51020 CONCRETE, C, RAILING 47. 400 CYs
41 708-51813 PNEUVATI CALLY PLACED MORTAR 280. 000 SFT
42 709-51821 SURFACE SEAL LUWP LuUWP
43 711-51038 STRUCTURAL STEEL LUWP LUWP
44 711-51864 DRI LLED HOLE 42.000 EACH
45 711-51878 JACKI NG AND SUPPCRTI NG G RDERS LUWP LUWP
46 711-93578 DI APHRAGVB, RESET LUMP LUWP

47 711-96801 SHEAR CONNECTOR, 7/8 IN. STUD 1,752. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 42
CALL CRDER : 522 CONTRACT ID : B -26416-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
49 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUWP LUWP
50 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 1, 280. 000 LFT
51 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 2, 046. 000 LFT
52 801- 06640 CONSTRUCTI ON SI GN, A 62. 000 EACH
53 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
54 801-06710 FLASH NG ARROW SI GN 120. 000 DAY
55 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
56 801-09133 TEMPORARY CHANGEABLE MESSACE S| GN 2. 000 EACH
57 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 24.000 LFT
58 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 18. 000 SFT
59 808-01238 TRANSVERSE MARKI NG, PAINT, STCP LINE, REMOVE 2. 000 EACH
60 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 1, 510. 000 LFT
61 808-06714 LI NE, PAINT, SOLID, YELLOWN 4 IN 1, 840. 000 LFT
62 808-06716 LI NE, REMOVE 1, 705. 000 LFT
63 808-06726 TRANSVERSE MARKI NGS, PAINT, STOP LINE, 24 IN 90. 000 LFT
64 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 6. 000 EACH

65 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 10. 000 EACH
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CALL CRDER : 524 CONTRACT I D B -26417-A
LETTI NG DATE : 11/19/02 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 12. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02240 PAVEMENT, REMOVE 169. 300 SYS
5 202-02241 GUARDRAI L, REMOVE 313. 800 LFT
6 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
7 202-60820 SURFACE M LLI NG ASPHALT 2,520. 000 SYS
8 203-02000 EXCAVATI QN,  COMMON 250. 000 CYs
9 205-06937 TEMPORARY SI LT FENCE 1, 514. 000 LFT
10 206-51230 EXCAVATI QN, FOUNDATI ON, UNCLASSI FI ED 60. 000 CYs
11 211-06467 AGGREGATE FOR END BENT BACKFI LL 41. 000 CYs
12 301-07448 COVPACTED AGGREGATE, NO 53, BASE 101. 500 TON
13 303-01180 COVPACTED AGCGREGATE, 53 134. 000 TON
14 402-07433 HVA TYPE B, SURFACE 208. 000 TON
15 402-07438 HVA TYPE B, | NTERVEDI ATE 205. 000 TON
16 402-07441 HVA TYPE B, BASE 495. 000 TON
17 406-05521 ASPHALT FOR TACK COAT 4, 640. 000 SYS
18 601-01128 GUARDRAI L TRANSI TI ON TYPE WGB 4.000 EACH
19 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
20 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
21 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
22 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 2.000 EACH
23 601-07023 ENERGY ABSCORBI NG TERM NAL, CZ, TL-2 1. 000 EACH
24 601-92948 GUARDRAI L, ADJUST HEI GHT 525. 000 LFT
25 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 175. 000 LFT
26 601-99132 GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. SPACI NG 2. 000 EACH
27 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHCRED 446. 000 LFT
28 602-06729 BARRI ER DELI NEATOR 6. 000 EACH
29 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 IN. 304. 600 SYS
30 616-02320 GEOTEXTI LES 226. 000 SYS
31 616-05689 RI PRAP, CLASS 2 200. 000 TON
32 616- 06405 RI PRAP, REVETMENT 94. 000 TON
33 619-05926 ENVI RONVENTAL  CONTROL LuUwP LuUwP
34 619-51859 PAI NT STEEL BRI DGE LUMP LUWP
35 619-61000 CLEAN STEEL BRI DGE LUWP LUWP
36 621-06567 WATER 1. 800 MG
37 621-06574 SODDI NG 454. 000 SYS
38 702-51005 CONCRETE, A, SUBSTRUCTURE 9. 900 CYs
39 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 768. 000 LBS
40 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 114. 000 EACH
41 703-51030 REI NFORCI NG STEEL 8, 093. 000 LBS
42 703-51032 REI NFORCI NG STEEL, EPOXY COATED 53, 261. 000 LBS
43 703-90512 THREADED BAR SPLI CE 34. 000 EACH
44 703-97703 THREADED BAR SPLI CE, EPOXY COATED 472.000 EACH
45 704-51002 CONCRETE, C, SUPERSTRUCTURE 222. 400 CYs
46 706- 05733 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC 4. 000 EACH
47 706-51020 CONCRETE, C, RAILING 21. 500 CYs



SCHEDULE OF PAY | TEMS PAGE 44
CALL CRDER : 524 CONTRACT ID : B -26417-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 709-51821 SURFACE SEAL LUWP LuUWP
49 713-51820 TEMPORARY SUPPORT LUWP LUWP
50 715-05407 PI PE, END BENT DRAIN, 6 IN. 136. 000 LFT
51 715-91361 PIPE, PVC, 6 IN 10. 000 LFT
52 726-92406 BEARI NG ASSEMBLY, ELASTOMERI C 8. 000 EACH
53 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUWP LuUwP
54 801- 04308 ROAD CLOSURE SI GN ASSEMBLY 1. 000 EACH
55 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 8, 205. 000 LFT
56 801-06577 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 24 IN 22.000 LFT
57 801-06605 BARRI CADE, I11A 2.000 EACH
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 5. 000 EACH
59 801-06640 CONSTRUCTION SIGN, A 33. 000 EACH
60 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
61 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
62 801-97643 TEMPORARY BUZZ STRI PS 792. 000 LFT
63 802-96800 SHEAR STUD CONNECTOR 2,016. 000 EACH
64 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 1, 891. 000 LFT
65 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 2,314.000 LFT
66 808-06716 LI NE, REMOVE 1, 934. 000 LFT
67 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 19. 000 EACH

68 808-75998 SNOAPLOMBLE RAI SED PAVEMENT MARKER 19. 000 EACH
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CALL CRDER : 526 CONTRACT ID : B -26418-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 9. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 202-02240 PAVEMENT, REMOVE 443. 000 n2

5 202-02241 GUARDRAI L, REMOVE 293. 200 m

6 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP

7 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 16, 452. 200 ng

8 203-02000 EXCAVATI ON, COVMON 251. 000 ng

9 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2. 000 EACH
10 213-52830 FLOMBLE MORTAR 30. 000 n8
11 303-01180 COVPACTED AGGREGATE, 53 1, 106. 000 My
12 304-07493 HVA WDEN NG TYPE B 403. 000 My
13 402-07433 HVA TYPE B, SURFACE 3. 200 My
14 402-07441 HVA TYPE B, BASE 22.600 My
15 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 5. 000 EACH
16 601-07023 ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 2.000 EACH
17 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
18 601-94690 GUARDRAI L END TREATMENT, MS 2.000 EACH
19 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 78.100 m
20 601-99108 GUARDRAI L, WBEAM DOUBLE FACED, 1.905 m SPACI NG 160. 000 m
21 601-99132 GUARDRAI L TRANSI TION, VH, 1.905 m SPACI NG 2.000 EACH
22 602-06639 TEMPCORARY CONCRETE BARRI ER, ANCHORED 60. 000 m
23 602-06646 TEMPORARY CONCRETE BARRI ER 294. 000 m
24 602-06729 BARRI ER DELI NEATOR 32. 000 EACH
25 606-07484 M LLED HVA SHOULDER CORRUGATI ONS 493. 000 m
26 607-06335 PAVED SI DE DI TCH, A 93. 000 m
27 610-06259 REI NFORCED CONCRETE BRI DGE APPRCACH, 300 mm 549. 200 ng
28 616-93772 I NSPECTI ON HOLE 20. 000 EACH
29 619-05926 ENVI RONMENTAL CONTRCL LuUWP LuUWP
30 619-91955 CLEAN AND PAI NT END OF BEANMS AND BEARI NGS LUWP LUWP
31 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
32 621-06559 MULCHED SEEDI NG R 334. 000 n
33 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 2,004. 000 EACH
34 703-51030 REI NFORCI NG STEEL 8, 351. 000 kg
35 703-51032 REI NFORCI NG STEEL, EPOXY COATED 15, 335. 000 kg
36 703-90512 THREADED BAR SPLI CE 76. 000 EACH
37 703-97703 THREADED BAR SPLI CE, EPOXY COATED 76. 000 EACH
38 704-51002 CONCRETE, C, SUPERSTRUCTURE 31. 400 n8
39 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 8. 000 EACH
40 706-51020 CONCRETE, C, RAILING 88. 400 n8
41 709-51821 SURFACE SEAL LUWP LUWP
42 715- 05407 PI PE, END BENT DRAIN, 150 mm 5. 000 m
43 715-05756 PI PE EXTENSI ON, Cl RCULAR, 300 nm 10. 000 m
44 715- 46000 PI PE END SECTI ON, 300 mm 1. 000 EACH
45 715-91361 PI PE, PVC, 150 mm 1. 000 m
46 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 20. 000 ng
47 722-51842 BRI DGE DECK OVERLAY 2,181. 800 ng
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CALL CRDER : 526 CONTRACT ID : B -26418-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 23. 600 n8
49 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 240. 000 ng
50 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 45. 400 m

51 724-51925 STRUCTURAL EXPANSI ON JA NT, SS 40. 000 m

52 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 9. 000 EACH
53 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 5, 102. 000 m

54 801- 06640 CONSTRUCTI ON SI GN, A 25. 000 EACH
55 801-06710 FLASH NG ARROW SI GN 180. 000 DAY
56 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
57 801-97643 TEMPORARY BUZZ STRI PS 432. 000 m

58 808-06711 LI NE, PAINT, BROKEN, WH TE, 100 nm 211. 000 m

59 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 534. 000 m

60 808-06714 LINE, PAINT, SOLID, YELLOW 100 nm 534. 000 m

61 808-06716 LI NE, REMOVE 987. 000 m
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CALL CRDER : 528 CONTRACT ID : B -26419-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 9. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02240 PAVEMENT, REMOVE 752. 000 SYS
5 202-02241 GUARDRAI L, REMOVE 3, 054. 000 LFT
6 202-02277 QJTTER, LI P, REMOVE 2,473.000 LFT
7 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
9 202-51822 BRI DGE DECK OVERLAY, REMOVE 1, 014. 000 SYS
10 202-60820 SURFACE M LLING ASPHALT 134. 000 SYS
11 202-91385 I NLET, REMOVE 1. 000 EACH
12 202-96133 PI PE, REMOVE 7.000 LFT
13 203-02000 EXCAVATI ON, COVWON 14. 000 CyYs
14 203-90014 LI NEAR GRADI NG 14.000 STA
15 211-07454 STRUCTURE BACKFI LL 62. 000 CYs
16 302-06464 SUBBASE FOR PCCP 104. 000 CYs
17 303-01180 COVPACTED AGCGREGATE, 53 814. 000 TON
18 304-07493 HVA WDEN NG TYPE B 50. 000 TON
19 402-07433 HVA TYPE B, SURFACE 233. 000 TON
20 402-07438 HVA TYPE B, | NTERVEDI ATE 368. 000 TON
21 402-07441 HVA TYPE B, BASE 222.000 TON
22 406- 05521 ASPHALT FOR TACK COAT 317. 000 SYS
23 502-06329 PCCP, 12 IN 472. 000 SYS
24 503-05310 TERM NAL JO NT 48. 000 LFT
25 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 8. 000 EACH
26 601-04746 ENERGY ABSCRBI NG TERM NAL, CZ 2.000 EACH
27 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
28 601-94689 GUARDRAI L END TREATMENT, CS 6. 000 EACH
29 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 3, 020. 000 LFT
30 601-99123 GUARDRAI L TRANSI TI ON, GP 1. 000 EACH
31 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 300. 000 LFT
32 602-06646 TEMPCRARY CONCRETE BARRI ER 620. 000 LFT
33 602-06729 BARRI ER DELI NEATOR 30. 000 EACH
34 605-06121 CURB, CONCRETE, B 2,404. 000 LFT
35 610-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 12 I N 160. 000 SYS
36 616-02320 GEOTEXTI LES 66. 000 SYS
37 616-06405 RI PRAP, REVETMENT 30. 000 TON
38 619-61505 CLEAN AND PAI NT END DI APHRAGVE EXPANSI ON SHOES AND BEAM ENDS LuwP LUWMP
39 619-95315 CLEAN AND PAI NT BEARI NG ASSEMBLI ES LuUwP LUWP
40 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
41 621-06560 MJULCHED SEEDI NG U 1, 600. 000 SYS
42 621-06574 SCDDI NG 41. 000 SYS
43 702-51005 CONCRETE, A, SUBSTRUCTURE 16. 000 CYs
44 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 1, 080. 000 EACH
45 703-01540 THREADED TI E BAR ASSEMBLY 44. 000 EACH
46 703-03622 THREADED Tl E BAR ASSEMBLY, EPOXY COATED, MODI FI ED 24.000 EACH

47 703-51030 REI NFORCI NG STEEL 9, 253. 000 LBS



SCHEDULE OF PAY | TEMS PAGE 48
CALL CRDER : 528 CONTRACT I D B -26419-A
LETTI NG DATE : 11/19/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON
48 703-51032 REI NFORCI NG STEEL, EPOXY COATED 17, 828. 000 LBS
49 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI QN, TBC 8. 000 EACH
50 706-51025 CONCRETE, C, RAILING 606. 000 LFT
51 709-51821 SURFACE SEAL LUWP LUWP
52 709-51821 SURFACE SEAL LUWP LuUWP
53 715-05149 PIPE, TYPE 2, G RCULAR 12 IN. 110. 000 LFT
54 715-05203 PIPE, TYPE 4, CRCULAR 4 IN 308. 000 LFT
55 718-52610 AGGREGATE FOR UNDERDRAI NS 18. 000 CYs
56 718-99153 GEOTEXTI LES FOR UNDERDRAI N 938. 000 SYS
57 720-44296 CAP | NLET 8. 000 EACH
58 720-45050 I'NLET, J11 6. 000 EACH
59 720-45060 INLET, ML1 1. 000 EACH
60 722-51401 BRI DGE DECK PATCHI NG FULL DEPTH 965. 000 SFT
61 722-51842 BRI DGE DECK OVERLAY 1, 018. 000 SYS
62 722-51846 BRI DGE DECK OVERLAY, ADDI TI ONAL 17.800 CYs
63 722-51852 BRI DGE DECK PATCH NG PARTI AL DEPTH 2,410. 000 SFT
64 722-60824 SURFACE M LLI NG 1, 018. 000 SYS
65 801-01851 TEMPORARY TRAFFI C SI GNAL W TH DETECTORS LUWP LuUWP
66 801-01851 TEMPCRARY TRAFFI C SI GNAL W TH DETECTORS LUWP LUWP
67 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 1, 192. 000 LFT
68 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 211. 000 LFT
69 801-06640 CONSTRUCTI ON SIGN, A 20. 000 EACH
70 801-06645 CONSTRUCTI ON SIGN, B 8. 000 EACH
71 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
72 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
73 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN. 248. 000 LFT
74 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN 4, 030. 000 LFT
75 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 3, 050. 000 LFT
76 808-06716 LI NE, REMOVE 2,294.000 LFT
77 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 52. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 49
CALL CRDER : 540 CONTRACT ID : B -26466-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 8. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP

6 203-02000 EXCAVATI ON, COVMON 660. 000 ng

7 203-02070 BORROW 555. 000 n8

8 205-02224 TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, PER METER PROTECTI ON 58. 000 m

9 205-02231 TEMPCRARY EROSI ON AND SEDI MENT CONTROL, RI PRAP DI TCH CHECK 56. 000 m
10 205-04931 SEDI MENT TRAP 2.000 EACH
11 206-51220 EXCAVATI ON, WET 72.000 n8
12 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 30. 000 n8
13 211-07454 STRUCTURE BACKFI LL 28. 000 n8
14 213-52830 FLOMBLE MORTAR 6. 000 n8
15 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 560. 000 My
16 402-07432 HVA TYPE A, SURFACE 100. 000 My
17 402-07435 HVA TYPE A, | NTERMVEDI ATE 170. 000 My
18 405-05518 ASPHALT FOR PRI ME COAT 1, 100. 000 n
19 406-05521 ASPHALT FOR TACK COAT 1, 080. 000 ng
20 601-01854 GUARDRAI L TRANSI TI ON, 3.810 m LONG 4. 000 EACH
21 601-06037 GUARDRAI L END TREATMENT, | 4. 000 EACH
22 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 123. 825 m
23 603- 06040 FENCE, FARM FI ELD, 1190 nm 184. 000 m
24 603-96042 FENCE GATE, FARM FIELD, 1190 nm X 7.3 m 2.000 EACH
25 608-04395 AGGREGATE FOR SHOULDER DRAI NS 5. 000 My
26 610-06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 mm 92. 000 ng
27 615-06505 MONUMENT, B 3. 000 EACH
28 615-99189 PLAQUE, ALUM NUM 1. 000 EACH
29 616-02320 GECTEXTI LES 630. 000 ng
30 616-05688 Rl PRAP, CLASS 1 480. 000 My
31 616-06405 RI PRAP, REVETMENT 78. 000 My
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
33 621-02363 MJULCHED SEEDI NG T, CONVENTI ONAL M X 3, 500. 000 n2
34 621-02468 SEED M XTURE, GRASS, 1 80. 000 kg
35 621-02770 ERCSI ON CONTRCL BLANKET 1, 600. 000 n2
36 621-06545 FERTI LI ZER 00. 400 My
37 621-06548 SEED M XTURE, CV 5. 000 kg
38 621-06553 SEED M XTURE, R 70. 000 kg
39 621-06565 MULCH NG MVATERI AL 1. 600 My
40 621-06567 WATER 2.000 kL
41 621-06574 SODDI NG 73. 000 n2
42  622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
43 622-91786 SEEDLI NG 50. 000 EACH
44 701-51195 PILE, STEEL H HP 310 X 79 207. 000 m
45 702-51005 CONCRETE, A, SUBSTRUCTURE 42. 000 n8
46 703-51030 REI NFORCI NG STEEL 3, 402. 000 kg

47 703-51032 REI NFORCI NG STEEL, EPOXY COATED 13,571. 000 kg



SCHEDULE OF PAY | TEMS PAGE 50
CALL CRDER : 540 CONTRACT ID : B -26466-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 704-51002 CONCRETE, C, SUPERSTRUCTURE 125. 700 n8
49 706- 91957 BRI DGE RAI LING THRI E BEAM 57. 150 m

50 709-51821 SURFACE SEAL LUWP LuUWP
51 715-05049 PIPE, TYPE 4, C RCULAR 200 mm 30. 000 m

52 715-05051 PI PE, TYPE 4, C RCULAR 250 mm 30. 000 m

53 715-05118 PIPE, TYPE 1, C RCULAR 300 mm 18. 000 m

54 715-46000 PI PE END SECTI ON, 300 mm 2.000 EACH
55 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
56 801-06605 BARRI CADE, 111A 8. 000 EACH
57 801-06606 BARRI CADE, 111B 4.000 EACH
58 801-06625 DETOUR ROUTE MARKER ASSEMBLY 2.000 EACH
59 801-06640 CONSTRUCTION SIGN, A 8. 000 EACH
60 802-76020 SIGN, SHEET, ENCLOSED LENS W TH LEGEND 2. 03 nm TH CKNESS 00. 930 ng
61 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nm 1.162 n2
62 802-76055 SI GN PCST, A 17.820 m



SCHEDULE OF PAY | TEMS PAGE 51
CALL CRDER : 560 CONTRACT ID : B -26485-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO 0001 BRI DGE MAI NTENANCE AND REPAI R

1 105-04655 FI ELD OFFI CE COVMUNI CATI ONS EQUI PMENT 3. 000 MOS
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
3 105-07038 FI ELD OFFICE, A 5. 000 MOS
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
5 202-02240 PAVEMENT, REMOVE 292. 000 SYS
6 202-05441 GRI ND CONCRETE PAVEMENT 136. 000 SYS
7 202-60820 SURFACE M LLI NG ASPHALT 2,193. 000 SYS
8 303-52308 COVPACTED AGGREGATE, O, 53 202. 000 TON
9 304-07490 HVA PATCH NG TYPE B 4. 600 TON
10 304-07490 HVA PATCH NG TYPE B 1. 000 TON
11 402-07433 HVA TYPE B, SURFACE 241. 000 TON
12 406- 05521 ASPHALT FOR TACK COAT 2,554. 000 SYS
13 610-06257 REI NFORCED CONCRETE BRI DGE APPRCACH, 10 I N 636. 000 SYS
14 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 73. 000 EACH
15 703-51030 REI NFORCI NG STEEL 15, 265. 000 LBS
16 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 264. 000 LFT
17 724-05114 STRUCTURAL EXPANSI ON JO NT, SILI CONE W TH NOSI NG MATER! AL, 176. 000 LFT
18 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
19 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3,922. 000 LFT
20 801-06209 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 6 IN 972. 000 LFT
21 801-06605 BARRI CADE, |11A 12. 000 EACH
22 801- 06606 BARRI CADE, II11B 12. 000 EACH
23 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40. 000 EACH
24 801- 06640 CONSTRUCTION SIGN, A 100. 000 EACH
25 801- 06645 CONSTRUCTI ON SIGN, B 2.000 EACH
26 801-06710 FLASH NG ARROW SI GN 30. 000 DAY
27 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
28 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
29 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
30 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
31 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
32 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
33 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
34 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
35 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
36 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
37 808-06695 LINE, PAINT, SOLID, WVHITE, 5 IN 770. 000 LFT
38 808-75001 LINE, PAINT, BROKEN, WVH TE, 5 IN 180. 000 LFT
39 808-75046 LINE, PAINT, SOLID, YELLOWN 5 IN 1, 020. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 52
CALL CRDER : 580 CONTRACT ID : B -26545-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD CFFICE, A 6. 000 MOS

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02278 CURB, CONCRETE, REMOVE 90. 000 m

6 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP

7 202-52710 S| DEWALK, CONCRETE, REMOVE 140. 000 n

8 202-60820 SURFACE M LLI NG ASPHALT 170. 000 n2

9 203-02000 EXCAVATI ON, COVMON 140. 000 n8
10 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, PERI METER PROTECTI ON 60. 000 m
11 206-51220 EXCAVATI ON, WVET 157. 000 n8
12 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 180. 000 n8
13 213-52830 FLOMBLE MORTAR 50. 000 ng
14 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 61. 000 My
15 402-07432 HVA TYPE A, SURFACE 15. 000 My
16 406-05521 ASPHALT FCR TACK COAT 170. 000 ng
17 601-07009 | MPACT ATTENUATOR, LS, W, TL-1 4. 000 EACH
18 601-07009 | MPACT ATTENUATOR, LS, W, TL-1 1. 000 EACH
19 601-96062 HANDRAI L, ALUM NUM SCHEDULE 40, 50 mm DIA. X 225 mm HI GH 49. 200 m
20 604-06069 CURB RAMP, CONCRETE 12. 000 n
21 604-06070 SI DEWALK, CONCRETE 98. 000 ng
22 605-06090 CURB, | NTEGRAL, CONCRETE 25. 800 m
23 605-06120 CURB, CONCRETE 3. 000 m
24 605-06121 CURB, CONCRETE, B 41. 000 m
25 610-06257 REI NFORCED CONCRETE BRI DGE APPRCACH, 250 mm 138. 000 ng
26 610-07486 HVA FOR APPROACHES, TYPE A 5. 000 My
27 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 23. 000 ng
28 615-06505 MONUMENT, B 2. 000 EACH
29 615-99189 PLAQUE, ALUM NUM 1. 000 EACH
30 616-02305 GABI ONS 55. 000 n8
31 616-02320 GEOTEXTI LES 364. 000 n2
32 616-05688 Rl PRAP, CLASS 1 215. 000 My
33 621-06567 WATER 2.000 kL
34 621-06574 SODDI NG 101. 000 n
35 701-51195 PILE, STEEL H HP 310 X 79 412. 300 m
36 702-51005 CONCRETE, A, SUBSTRUCTURE 130. 600 n8
37 703-51030 REI NFORCI NG STEEL 8, 887. 000 kg
38 703-51032 REI NFORCI NG STEEL, EPOXY COATED 29, 087. 000 kg
39 703-97936 THREADED Tl E BAR ASSEMBLY, EPOXY COATED 70. 000 EACH
40 704-51002 CONCRETE, C, SUPERSTRUCTURE 251. 800 n8
41 706-51020 CONCRETE, C, RAILING 12. 000 n8
42 709-51821 SURFACE SEAL LUWP LuUWP
43 720-44000 CASTI NG ADJUST TO GRADE 2.000 EACH
44 801- 04308 ROAD CLOSURE SI GN ASSEMBLY 3. 000 EACH
45 801- 06605 BARRI CADE, I11A 6. 000 EACH
46 801- 06606 BARRI CADE, 111B 2. 000 EACH
47 801-06625 DETOUR ROUTE MARKER ASSEMBLY 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 53
CALL CRDER : 580 CONTRACT ID : B -26545-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REPLACEMENT

48 801- 06640 CONSTRUCTI ON SIGN, A 4.000 EACH



SCHEDULE OF PAY | TEMS PAGE 54
CALL CRDER : 600 CONTRACT ID : B -26546-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 16. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-01502 LI GHT STANDARD, REMOVE 5. 000 EACH
5 202-02240 PAVEMENT, REMOVE 3, 265. 000 SYS
6 202-02278 CURB, CONCRETE, REMOVE 1, 140. 000 LFT
7 202-07553 REGULATED MATERI ALS, REMOVE, TYPE Y 5, 940. 000 CYs
8 202-07554 REGULATED MATERI ALS, TRANSPCRT, TYPE Y 5, 940. 000 CYs
9 202-07555 REGULATED MATERI ALS, DI SPCSE, TYPE Y 5, 940. 000 CYs
10 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LUWP
11 202-52710 S| DEWALK, CONCRETE, REMOVE 1, 236. 000 SYS
12 202-60820 SURFACE M LLING ASPHALT 705. 000 SYS
13 202-91707 LI GHT FI XTURE AND CONDUI T, REMOVE 7.000 EACH
14 211-07454 STRUCTURE BACKFI LL 5, 539. 000 CYs
15 402-07450 HVA, TYPE A, WEDGE AND LEVEL 121. 000 TON
16 406-05521 ASPHALT FOR TACK COAT 1, 620. 000 SYS
17 502-06327 PCCP, 10 IN 3, 265. 000 SYS
18 602-06639 TEMPORARY CONCRETE BARRI ER, ANCHORED 820. 000 LFT
19 604-01920 CONCRETE PAVERS 15. 500 SYS
20 604-06070 SI DEWALK, CONCRETE 973. 000 SYS
21 605-06090 CURB, | NTEGRAL, CONCRETE 1, 140. 000 LFT
22 605-06120 CURB, CONCRETE 368. 000 LFT
23 621-06570 TOP SO L 14. 000 Cys
24 621-06574 SODDI NG 103. 000 SYS
25 622-05654 PLANT, PERENNI AL 87. 000 EACH
26 702-51005 CONCRETE, A, SUBSTRUCTURE 252. 000 CYS
27 702-51090 BRONZE PLATES 924. 000 LBS
28 702-51110 GRATES, BASINS, AND FI TTINGS, CAST | RON 1, 932. 000 LBS
29 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 5, 836. 000 EACH
30 703-51030 REI NFORCI NG STEEL 27,518. 000 LBS
31 703-51032 REI NFORCI NG STEEL, EPOXY COATED 76, 788. 000 LBS
32 704-51002 CONCRETE, C, SUPERSTRUCTURE 688. 000 CYs
33 706-51025 CONCRETE, C, RAILING 1, 062. 000 LFT
34 708-51813 PNEUVATI CALLY PLACED MORTAR 5, 567. 000 SFT
35 708-51814 WELDED STEEL W RE FABRI C 4, 500. 000 SFT
36 709-51821 SURFACE SEAL LUWP LUWP
37 711-51114 ANCHOR BOLT, AR22 32. 000 EACH
38 714-96642 TEMPORARY RETAI NI NG WALL LUwP LuUWP
39 715-04629 Pl PE 2.000 EACH
40 720-04721 MANHCOLE, K 1. 000 EACH
41 727-90308 EPOXY | NJECTI ON, CRACK PREPARATI ON 1, 018. 000 LFT
42 727-90309 EPOXY | NJECTI ON, EPOXY NATERI AL 200. 000 GAL
43 727-93560 EPOXY | NDECTI QN, FURNI SH NG EQUI PMENT LUWwP LUWP
44  728-98377 MASONRY COATI NG LUWP LUWP
45 732-02433 VALVE W TH BOX, RESTRAI NED, GATE, DUCTILE IRON, 12 IN. 2.000 EACH
46 732-03065 TAPPI NG SADDLE 2. 000 EACH

47 732-96670 WATER MAIN, DUCTILE IRON, 12 IN. 684. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 55
CALL CRDER : 600 CONTRACT ID : B -26546-A
LETTI NG DATE : 11/19/02 10: 00 AM

SECTI ON NO. 0001 BRI DGE REHABI LI TATI ON

48 801- 06203 TEMPORARY PAVEMENT MARKING 4 I N 2, 240. 000 LFT
49 801- 06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 9, 475. 000 LFT
50 801-06606 BARRI CADE, 111B 7.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 10. 000 EACH
52 801- 06640 CONSTRUCTI ON SI GN, A 22.000 EACH
53 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
54 801-06710 FLASH NG ARROW SI GN 720. 000 DAY
55 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
56 805-01652 WRE, NO 4 COPPER, IN CONDU T, BRIDGE, 1/C 4,176. 000 LFT
57 805-04607 CONDUI T, PVC, 5 IN 6, 000. 000 LFT
58 805-06592 CONDUI T, STEEL, GALVANI ZED, 2 | N. 205. 000 LFT
59 805-06595 CONDUI T, PVC, 2 IN 1, 044. 000 LFT
60 805-86920 MULTI PLE COMPRESSI ON FI TTI NG NOT WATERPROCOFED 18. 000 EACH
61 805-86925 MULTI PLE COWPRESSI ON FI TTI NG WATERPROCFED 8. 000 EACH
62 805-86930 I NSULATI NG LI NK, NOT WATERPROOFED 16. 000 EACH
63 805-86935 I NSULATI NG LI NK, WATERPROOFED 8. 000 EACH
64 805-98336 WRE, NO 4 COPPER IN PLASTIC DUCT, IN CONDU T, 4 1/C 205. 000 LFT
65 807-02191 HANDHCLE, LI GHTI NG 2.000 EACH
66 807-03950 LUM NAI RE, ORNAMENTAL 8. 000 EACH
67 807-86910 CONNECTCOR KI' T, UNFUSED 8. 000 EACH
68 807-86915 CONNECTCR KI'T, FUSED 8. 000 EACH
69 808-03002 LI NE, EPOXY, BROKEN, WH TE, 4 IN 790. 000 LFT
70 808-03631 LINE, EPOXY, SCLID, WHITE, 4 IN 1, 480. 000 LFT
71 808-03632 LI NE, EPOXY, SOLID, YELLOWN 4 IN 2, 540. 000 LFT

72 808-06716 LI NE, REMOVE 1, 500. 000 LFT






